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SCOPE OF WORK 
INSTALL ELECTRICAL OUTLETS 

LANGLEY AFB RQ1700009 
 

July 11, 2017 
 
 
Project Location 
Langley AFB 
45 Pine Rd, Building 255 
Hampton, VA  23665 

 

Project Points of Contact 
 A.J. Oldfather,  SRM 

Phone: 210.925.0140                 Email: allen.oldfather.2.ctr@us.af.mil 
 Jeff Strubhar, Facility Manager   

Phone:                  Email: jeffrey.strubhar@langley.af.mil 
 

 Robert Roybal, Contracting Officer  
Phone: 303.236.1711   

 Gloria Gallegos, Contracting Specialist  
Phone: 303.236.1766   

 Chuck Johnson Project Manager  
 Phone: 303.236.1721  
 

Project Duration      
Once notice to proceed has been issued, the contractor has 60 calendar days to complete the project. 
Extensions will be granted for unforeseen conditions, and other factors outside of the contractor’s 
control.   
 
Project Scope 
A. Contractor is to provide all labor, material, equipment and disposal to install electrical outlets for second 

TV in double occupancy MSU rooms in building 255 to include but not limited to the following:  
 

1) Contractor is to install six electrical outlets in MSU rooms: 3136, 3137, 3138, 3139, 3140 & 
3207. Contractor to coordinate exact location of each outlet with facility manager prior to 
submitting proposal. 

2) Contractor is to include all conduits, breakers(if needed), boxes, outlets & plates, wire and 
any other materials and labor needed to complete scope of work. 

3) Contractor to repair all surfaces damaged during installation to a like new condition.  
4) Contractor is to provide submittals for all materials to facility manager for approval prior to 

ordering and installation. 
5) Contractor is to follow all base requirements and applicable codes for installation and repair. 
6) Work areas around project work sites will be occupied during the course of work.  Caution 

must be taken to insure all safety work practices are adhered to while construction 
requirements are performed around the facility. 

7) Caution must be taken in all work areas at the facility to avoid physical or cosmetic damage 
to existing government property.  Any damage to government property resulting from 
construction procedures shall be the responsibility of the contractor. 
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Environmental Procedures 
The Contractor shall comply with the AFMSA Sustainability and Environmental Management 
procedures.   
 
Submittals 
All products specified are to establish a standard of quality. Submittal response by the government shall 
be (15) calendar days or less. If product samples are not submitted in a timely fashion, any delays 
caused by the contractor will not warrant a time extension. After completion of all work, the Contractor 
shall submit to the project manager the manufacturer's specifications, instructions and material 
specification sheets in original form. Additionally, the Contractor shall submit all inventory changes 
(removals, additions, upgrades, etc., and new condition codes) to the COR. 
  
Equipment 
The contractor shall provide all equipment associated with the entire project, operate in a safe manner 
and adhere to all OSHA and GSA/AFMSA standards. 
 
Equipment and Material Storage 
The contractor shall provide and store all equipment, the materials specified above, and any other 
materials required to complete the project. The materials are required to be kept clean and dry 
throughout the duration of the project.  
 
Proposal Pricing 
When submitting a proposal, provide a cost breakdown for each task into the following categories:  
Materials, Equipment, Labor Hours, Overhead, and Profit. 
 
Contractor Use of the Premises    
During the period of the project, the contractor will have access to the site only during normal business 
hours of 7:30am to 4:30pm. No on-site work shall be performed outside these hours or on holidays 
unless otherwise directed by the Contracting Officer. The contractor will need to coordinate with the 
government Contracting Officer/ AFMSA POC to arrange access to the AFMSA Facility. The contractor 
shall make every effort to cause a minimum of damage to parking lots, any other paved areas, any 

HeidiNSchneider
Typewriter
(b)(7)(f)



Page 3 

 

items that need to be moved during the course of the project, and any areas not included in this scope 
of work. Any damage caused will be repaired at the contractor’s expense.  If work needs to be 
performed after hours, Contractor is to coordinate with the AFMSA FM for site access requirements. 
 
Progress Meetings 
Progress meetings are not required for this project. The project manager and/or building team 
representative shall make daily inspections of the work progress. 
 
Utility Outages and Locates  
No utility outages will be approved without the written consent and approval of the project manager.  
Requests for utility outages (electrical, telephone, gas, water, chilled water, hot water, fire sprinkler 
system, and fire detection system) must be received 7 calendar days before the outage date. 
 
The Contractor shall be responsible for locating all utility lines shown on available drawings and other 
lines subsequently discovered by the utility locates performed by the contractor.  If utilities are to remain 
in place, use caution during earthwork operations to avoid impact.  The contractor shall be responsible 
for any damage to the located utilities if found in the located position, or as indicated on the available 
drawings. 
 
Protection of Public 
The building site will continue to be used by tenants. The contractor shall fence, barricade, or otherwise 
block off the immediate work area to prevent unauthorized entry. The contractor shall illuminate 
barricades and obstructions at night and maintain safe building access and egress for tenants. 
 
Housekeeping 
The project site shall be kept in a neat, orderly, and safe condition at all times. The contractor shall 
provide enough containers for collecting construction debris and construction materials to be recycled. 
The contractor shall wet down dry materials and rubbish to prevent blowing dust and keep volatile 
wastes in covered containers. 
 
Material Removal  
The contractor shall provide dumpsters as necessary to handle any demolition or excess materials from 
the project. The location of these dumpsters will need to be coordinated with the AFMSA point of 
contact at the start of the project. The contractor shall be responsible for the transportation of the waste 
material to a landfill as well as the disposal costs. The contractor shall not stockpile demolition debris for 
more than 48 hours.  See also “Waste Management” and “Disposal” for further requirements.  
  
Disposal  
Unless otherwise specified, all removed material becomes the property of the contractor and shall be 
disposed of outside Government facilities and land. The contractor shall dispose of refuse at least 
monthly, in a legal manner, at a public or private dumping area.  Document and provide to the 
Contracting Officer the quantity of materials disposed of through recycling and through sanitary landfills 
(cubic yards or tons as appropriate).   See also “Waste Management”. 
   
Transportation and Deliveries  
The contractor shall arrange deliveries of materials in accordance with construction schedules; 
coordinate with COR to avoid conflict with other tenants and other work conditions at the site. The 
contractor may use the loading dock near the construction site. 
 
Cleaning 
Before scheduling the final inspection, the Contractor shall accomplish six items: (1) Remove all tools, 
equipment, surplus material, and rubbish; (2) Restore or refinish, to original condition, surfaces that are 
damaged due to the work of this contract; (3) Remove grease, dirt, stains, foreign materials, and labels 
from finished surfaces; (4) Thoroughly clean building interiors; (5) Pickup all construction debris from the 
site; and (6) At time of final inspection, project shall be thoroughly cleaned and ready for use. 
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Substantial Completion and Final Inspection 
When project, or designated portion of project is complete, request a final inspection. Upon receipt of 
request that project is substantially complete, the Contracting Officer will proceed with the inspection 
within ten days of receipt of request or will advise the contractor of items that prevent the project from 
being designated substantially complete. 
 
 
 

END OF SCOPE OF WORK 
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